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SUPPLY OF A 3KA @ (18T,4.2K) REBCO WIRES 

 

 
Contract project n°B25-03012-MVI  
 
BETWEEN : 
 
«COMMISSARIAT A L’ENERGIE ATOMIQUE ET AUX ENERGIES ALTERNATIVES», a French state-owned 
research entity with a scientific, technical or industrial activity duly organised under the laws of France and 
having its registered office located “Bâtiment Le Ponant D - 25, rue Leblanc - Paris 15ème (France)” - and 
declared at the Paris Register of Commerce and Trade (Registre du Commerce et des Sociétés de Paris) under 
the following registration number : R.C.S. PARIS B 775 685 019, 
represented by Monsieur Jérôme BUCALOSSI, acting as Director of the “IRFM” (Institut de Recherche sur la 
Fusion par confinement Magnétique) and duly authorized for the purposes hereof,  
hereinafter referred to as « CEA »,  
 
on the one hand, 
 
 
AND  
 
XXXXXXXXXXXXXXXXXX having its registered office located at XXXXXXXXXXXXXXXXXXXXXXXXXX                                                                                                      
represented  by XXXXXXXXXXXXXXXXXXXXXX, acting on the basis of the Statute  XXXXXXXXXXXXXXX                                                                                                 
hereafter designated "the Contractor", 
 
on the other hand, 
 
Hereinafter referred to individually / collectively as “Party / Parties”. 
 
AGREE AS HEREIN AFTER PROVIDED 
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Case followed technically by : 
Mr. Alexandre TORRE 
DRF/IRFM/STEP 
Phone: +33 (0)4.42.25.74.42  
Email: alexandre.torre@cea.fr 
 
                And 
 
Mr. Clément NGUYEN THANH DAO 
DRF/IRFM/STEP 
Phone : +33 (0)4.42.25.61.91 
Email : clement.nguyenthanhdao@cea.fr 
 

Case followed commercially by: 
Mrs Marine VIALLE 
Commercial Department 
Phone: +33 (0)4.42.25.36.43 
Email: marine.vialle@cea.fr 

 

ARTICLE 1 – PURPOSE 
 
  
This contract defines the conditions under which the CEA entrusts the Contractor with the delivery of a 3kA @ 
(18T,4.2K) Rebco wire on behalf of the CEA/IRFM at Cadarache. 
 
 

ARTICLE 2 – APPLICABLE DOCUMENTS  
 

The following documents are applicable to the Contract, in decreasing order of priority: 
- This Contract, its appendices and any Amendments  

- the request  for quotation B25-03012-MVI dated 08/02/2025, including the Technical Specifications 

referenced I0000146568 dated 08/18/2025.  

- the General Purchase Conditions of the CEA (GPC) dated January 2022, 

- Additionally, the Contractor’s proposal referenced XXXXXX , dated XXXXXXXXX 

 
The Contractor expressly acknowledges to have taken into account and accepted the documents mentioned 
hereinabove. Contractor’s General sales conditions are unenforceable regardless of the form, apart from GSC 
provisions resulting from mandatory statutory rules. 
 

ARTICLE 3 – DESCRIPTION OF SERVICE 
 
 
The work to be performed by the Contractor according to the provisions of the present Contract shall be 
performed in strict accordance with all requirements and conditions stipulated in the said Contract. 
 
 
The content of the service concerns the delivery of a 3kA @ (18T,4.2K) Rebco wire.  
 
The contract includes the following tasks : 
 
- Task 1 : Supply of a 3kA @ (18T, 4.2K) Rebco wire  
- Task 2 : Shipping and delivery of the 3kA @ (18T, 4.2K) Rebco wire 
 
  

mailto:alexandre.torre@cea.fr
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ARTICLE 4 – OBLIGATIONS OF THE PARTIES 
 

4.1 Contractor’s obligations 

4.1.1 Obligation of results 

The Contractor chosen to perform the work has an obligation to produce the expected results for the CEA; it will 
manage and remain entirely responsible for doing so. If the said results are not produced, the CEA may decide 
at any time to terminate the Contract under the conditions of Article 39 in the above-mentioned GTCP. 
 
As a specialist in the field, the Contractor agrees to deliver the work in accordance with the needs and functions, 
constraints and requirements communicated by the CEA. 

4.1.2 Duty to provide advice and information 

The Contractor is expressly required to advise and inform the CEA on all issues related to the Contract as it 
carries out the services allocated under the present Contract. This obligation includes fully informing the CEA of 
any problem or difficulty arising during the Contract and its consequences on the performance of the Contract. 
In this case, the Contractor must recommend any solutions that may prove useful and more generally protect 
the interests of the CEA. 

 

4.2 CEA’s obligations 

Where appropriate, the CEA shall make available to the Contractor all documents and information necessary 
for the performance of the Contract. 

In the event of unavailability of any of the abovementioned elements, the Parties shall meet to determine the 
impact on the performance of the Contract. 
 

ARTICLE 5 – CONDITIONS OF PERFORMANCE AND DELIVERABLES 
 

5.1. Coordination 
 
For the execution of the present contract, the technical interlocutors are : 

• The CEA : M. Alexandre TORRE  

• The Contractor : XXXXXXXXXXX 
 

5.2. Deliverables and deadlines 
 
 The entire supply must be delivered within 12 months after the notification of the Contract. 
 

ARTICLE 6 – WARRANTY  
 

6.1. The duration of the warranty  
 
The warranty (parts, labor and travel) for a period of twelve (12) months from the date of receipt of the supply, 
will cover all services, including possibly subcontracted parts, and will be carried out in accordance with the 
conditions provided in chapter 11 of the General Purchase conditions. 
The duration of the warranty will be automatically extended by the number of days during which they would not 
have been used in an incomplete manner by the CEA. 
 

6.2.  Scope of the warranty  
 
The warranty will cover the search for the causes of errors and non-conformities, including non-compliance with 
the performance referred to in the Technical Specifications. 
In the event that the CEA rework the equipment without the authorization of the Contractor during the warranty 
period, only non-conformities or errors appearing on an unmodified version of the equipment will be guaranteed. 
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Likewise, the guarantee cannot be exercised in the event of use by the CEA that does not comply with the 
instructions of the contactor. 
In the event that the defects observed during the guaranteed period necessitate resumption of studies, the 
Contractor undertakes to correct any error made by him, at his expense, without prejudice to any compensation 
that may be awarded to the CEA. If the contactor does not comply with the above obligation, the CEA reserves 
the right to have the service corrected or performed by a third party, at the expense and risk of the contractor, 
without the latter being able to oppose the confidentiality of the Results or any limitation. any arising from 
intellectual or industrial property rights. 
The guarantee will also apply to modifications made by the Contractor. 
 

6.3. Warranty interventions 
 
Under the warranty, the Contractor undertakes to intervene within _   4     _ working days at  the CEA's request. 
Each intervention of the Contractor on the equipment, within the framework of the warranty, gives rise to the 
establishment of an intervention report, recalling the service carried out, the parts replaced or which will have to 
be changed later, and possibly specifying the information or technical advices necessary for the proper 
functioning of the equipment 
These reports, drawn up by the contractor in duplicate, will be signed by the contractor and by the CEA. 
 

ARTICLE 7 – LATE PENALTIES 
 
Notwithstanding the penalties applicable under the GPC, particularly those provided for in Article 24, the 
following penalties shall apply to this Contract. 
 
In the event of overshooting of the contractual delivery or warranty lead times mentioned in articles 5.2 and 6.3 
supra, the Contractor shall be subject to a penalty calculated on the total amount of the agreed contract at the 
rate of 1/1000 per calendar day of delay.  
 
In the event of non-compliance with provisions of article 10.2, the Contractor shall be subject to a penalty of 150 
€ per observed breach. 
 
The penalties defined in this article are : 

- all cumulative, 

- non-waivable, immediately and automatically applicable without it being necessary to send prior formal 

notice or complete any other legal formality, and directly invoiced by the CEA, 

- cumulatively capped at 10% (TEN PERCENT) of the total amount excluding VAT of the Contract. 

 

ARTICLE 8 – CONTRACT  AMOUNT 

 

The Parties agree to take the EUROS  as the applicable currency for the Contract. 
 
The total amount of the Contract is fixed at the lump-sum of XXXXXX € excluding taxes. 
 
The prices mentioned above are fixed and lump-sum amounts. Consequently, they apply regardless of any 
constraints or difficulties encountered by the Contractor during the performance of the services. They include all 
costs, notably all expenses and overhead costs incurred, profit margin, transportation and delivery costs, labor 
costs of the Contractor, travel and accommodation expenses, and documentation costs necessary for the 
performance of the services, ensuring that no additional charges of any kind may be added. 
 

ARTICLE 9 – CONDITIONS OF PAYMENT AND INVOICING  
 

9.1. Conditions of payment 
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- 100% of the total amount of the Contract at the validation by the CEA, based on official statement 

provided and signed by the CEA, of the delivery of Rebco wire.  

 

9.2.  Invoicing procedure 
 
All invoices issued by the Contractor under this contract must mention the reference number of the Contract, 
the number of “unit costs” for the period considered and the name of the corresponding deliverables. 

Invoices shall be sent in two original copies to the following address : 

 

CEA Saclay 

DFP/DFC/S3C – Comptabilité fournisseurs 

Bâtiment 530 – PC 75 

91191 GIF SUR YVETTE CEDEX 

 

 

According to article 44 of the directive 2006/112/CE, the service provided by the contractor to the CEA is subject 
to the French value added tax (VAT). The VAT will be reverse charged by the CEA at the rate applicable on the 
day of the chargeable event. 
 
Furthermore, the invoices must be sent to the following email address : cindy.cheli@cea.fr 

 

The CEA VAT identification number is FR 437 756 850 19. 

 

The Contractor will mention on the invoices the IBAN and SWIFT or BIC code. 

The invoice will be paid within thirty calendar days from reception by the CEA, after delivery or performance. 

 

ARTICLE 10 – DELIVERY 

 

10.1 Delivery 

 

As customs clearance operations are entrusted to the CEA customs broker, the contractor makes delivery under 

the following conditions: 

 

 
DAP – Société Setcargo international, 13016 Marseille - Incoterms® ICC 2020 

 
In accordance with article 25.7 of the CEA's General Purchasing Conditions (GPC), due to its activity, the CEA 
may benefit from exemption from customs duties applicable to the importation of scientific instruments and 
devices and spare parts under the conditions of Regulation (EC) 1186/2009 and Official Customs Bulletin No. 
6558 of July 26th, 2002. 
 
 
To this end, the contractor undertakes to provide, in good time, the necessary document for the submission by 
the CEA, its authorized customs representative (freight forwarder) or the contractor’s, of the request for 
exemption from customs duties. 
Concerning the goods covered by the Contract, the Contractor undertakes to indicate on the commercial 
documents (invoice, etc.) their customs nomenclature number, their customs origin as well as the country of last 
provenance. 
 
 
The contractor informs the CEA, at least one month before the actual arrival date of the goods, so that it can 
process the exemption request before submitting the import declaration. Failing this, the amount of customs 
duties unduly paid by the CEA is borne by the Contractor. 

 

 
10.2 Environmental provisions 
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The Contractor shall limit the number of deliveries to avoid any unnecessary shipping. The packaging shall use, 
as much as possible, either recycled of recyclable materials. 

 

 

ARTICLE 11 – SUB-CONTRACTING 
 

Any subcontracting operation is subject to the prior written approval of the CEA, using the form provided for this 
purpose. 

The Contractor must include all the obligations and specifications of this Contract related to the subcontracted 
works in the contracts with its subcontractors. 

Subcontracting contracts must not hinder the CEA's free use of the results or works of this order. 

After signature by the Parties and before the beginning of the subcontracted works, a copy of the subcontracting 
agreement may be requested by the CEA. Total subcontracting is prohibited. 
 

ARTICLE 12 - CONFIDENTIALITY 
 
Obligations regarding confidentiality are governed by the provisions of Article 11 of the GPC. 
 

ARTICLE 13 –OWNERSHIP OF THE EQUIPMENT  
 
The Parties agree that class cable delivered by XXXXX, will become the property of the CEA after the delivery 
and reception of the equipment by the CEA.   
 

ARTICLE 14 – QUALITY, INDUSTRIAL SAFETY, NUCLEAR SAFETY AND THE ENVIRONMENT 

 

 

The CEA has the right to check that this quality system is working efficiently. For this reason, the Contractor 

must make sure the CEA staff or representatives can access its facilities during normal working hours and must 

facilitate any audits carried out or mandated by the CEA. 

 

These audits do not in any way diminish the Contractor’s responsibility. 

 

The Contractor must support the CEA during audits and inspection visits concerning its own management 

system. 

 

If it becomes apparent that some provisions concerning its quality control, environmental approach or industrial 

safety are not being met, the Contractor will be notified and will be required to make the necessary changes 

within the given time limit. 

 

If the Contractor fails to take action, the CEA has the right to suspend the performance of the Contract. If the 

Contractor proves incapable of rectifying the situation, the Contract will be terminated through the fault of the 

Contractor, without any compensation. 

 

ARTICLE 15 – DURATION 

This Contract shall come into effect upon its notification by the CEA. It will be terminated at the latest of the 
following events : 

- once performance of the services is concluded and all required deliverables have been delivered, and 
all reservations on said services or deliverables are lifted by the CEA, 

- after all payments owed by one Party or the other on behalf of the Contract are fulfilled, including 
potential penalties, 
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- at the end of the warranty. 
 

ARTICLE 16 – APPLICABLE LAW 
 
In the event of any dispute arising out of the interpretation or performance of the Contract, the dispute shall fall 
within the exclusive jurisdiction of the Administrative Court of Marseille 
 

 

 

 
 
 
 

 

 

 

 

 

On behalf of the CEA    
     

 

#signature1# 

 

 

 

 

 

On behalf of the Contractor:  

 

 

 

 

 
 
Signature : 
 
 
 
 
Date : 
 
 

 

 


